

Runway 5L-23R Replacement – Early Works Grading (GMP #3)

Addendum #1 – March 7, 2024

Full Bid Manual can be obtained through the Balfour Beatty plan room under “Runway 5L-23R Replacement Early Works - BID” at the following link:

<https://app.buildingconnected.com/projects/651bf77f6730b500a3689517/files>

Please see the attached Table of Contents and associated folders within the Bid Manual for the items addressed by Addendum #1 November 21, 2023.

Drawing Changes:

The Drawings issued for the Early Works Grading Package (GMP #3) did not contain the last addendum from the GMP #2 drawing set (RS&H GMP #2 Addendum). These have been added back to the plans via this addendum and a change summary sheet has been provided.

Table of Contents

Tab 1 – General Information

- A. Bid Advertisement
- B. Instructions to Bidders
- C. Maps and Directions

Tab 2 – Required Bid Forms

- A. Bid Form
 - Bid Acknowledgements
 - Bid Proposal Affidavit
 - DBE Forms
- B. Bid Bond Form

Tab 3 – Trade Specific Bid Packages

- A. BP 31B – Sitework
- B. BP 32C – RCP Remediation

Tab 4 – Project Schedule

- A. Exhibit H – Project Schedule

Tab 5 – Logistics

- A. SIDA Area Identification Plan

Tab 6 - Standard Subcontract and Exhibits

- A. Standard Subcontract with Exhibits

Tab 7 - Additional Bid Information Provided

- A. Prequalification Advertisement
- B. Subcontractor Prequalification Status (ADD #1)
- C. Prequalification Forms
- D. Bidder Pre-Qualification Instructions

Tab 8 - Addendums/Clarifications

- A. Addendum #1

Tab 9 - Designer's Project Manual

- A. Drawings (ADD #1)
- B. Project Manual
 - a. Appendix B – Geotechnical Report
 - b. Appendix C – Materials Management Plan
- C. CSPP
- D. CAD Files

Tab 10 – Additional Information

- A. Spec Section 105 Responsibility
- B. Pre-Bid Presentation (ADD #1)
- C. Pre-Bid Sign-In Sheet (ADD #1)
- D. Pre-Bid RFI Log (ADD #1)
- E. Test Strip Blasting Plan (ADD #1)